

Summary of Bids Received				ECF Construction		R. Bates & Sons, Inc	
For: Downtown Improvements Project - Phase IV				49 Truby Street		140 Pratts Junction Rd ste 101	
Date: July 10, 2024				Granby, MA 01033		Sterling, MA 01564	
Location: City of Gardner, MA							
Engineer: Tighe & Bond, Inc.		Job No.: G-0384-079					
Item No.	Description	Estimated	Unit Price	Total price	Unit Price	Total price	
Schedule							
1	Mobilization and Demobilization (~5%)	Lump Sum	\$6,600.00	\$6,600.00	\$9,000.00	\$9,000.00	
2	Traffic Control	Lump Sum	\$7,500.00	\$7,500.00	\$21,000.00	\$21,000.00	
3	Uniformed Traffic Police	Allowance	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	
4	Sawcutting	520 LF	\$1.50	\$780.00	\$4.00	\$2,080.00	
5	Unclassified Excavation	110 CY	\$80.00	\$8,800.00	\$163.00	\$17,930.00	
6	Catch Basin Sediment Control	5 EA	\$175.00	\$875.00	\$250.00	\$1,250.00	
7	Adjustment of Existing Structure/Handhole	5 EA	\$475.00	\$2,375.00	\$500.00	\$2,500.00	
8	Remove and Reset Frame & Grate	2 EA	\$475.00	\$950.00	\$650.00	\$1,300.00	
9	Adjustment of Water and Gas Valve Boxes	1 EA	\$475.00	\$475.00	\$400.00	\$400.00	
10	Portland Cement Concrete Sidewalk 4" Thick	70 SY	\$135.00	\$9,450.00	\$152.00	\$10,640.00	
11	Portland Cement Concrete Wheelchair Ramps	90 SY	\$180.00	\$16,200.00	\$192.00	\$17,280.00	
12	Portland Cement Sidewalk Through Driveway 6" Thick	60 SY	\$144.00	\$8,640.00	\$190.00	\$11,400.00	
13	Hot Mix Asphalt Patch and Roadway Repair	140 SY	\$81.00	\$11,340.00	\$143.00	\$20,020.00	
14	Granite Curbing (New - 16")	160 LF	\$80.00	\$12,800.00	\$120.00	\$19,200.00	
15	Granite Curbing (Remove and Reset)	30 LF	\$65.00	\$1,950.00	\$88.00	\$2,640.00	
16	Curb Removal and Disposal	150 LF	\$20.00	\$3,000.00	\$34.00	\$5,100.00	
17	Remove and Reset Traffic Sign	1 EA	\$600.00	\$600.00	\$900.00	\$900.00	
18	Remove and Reset Planters and Trash Cans	2 EA	\$200.00	\$400.00	\$900.00	\$1,800.00	
19	12-inch Painted Pavement Markings	380 LF	\$7.50	\$2,850.00	\$8.00	\$3,040.00	
20	4-inch Painted Pavement Markings	30 LF	\$5.00	\$150.00	\$4.00	\$120.00	
21	Removal of Pavement Markings	250 LF	\$12.00	\$3,000.00	\$9.00	\$2,250.00	
22	Catch Basin (New)	1 EA	\$5,625.00	\$5,625.00	\$6,100.00	\$6,100.00	
23	Core into Existing Structure	1 EA	\$900.00	\$900.00	\$1,800.00	\$1,800.00	
24	12" Reinforced Concrete Drain Pipe	20 LF	\$150.00	\$3,000.00	\$143.00	\$2,860.00	
25	Loam and Seed/ Restoration	60 SY	\$45.00	\$2,700.00	\$34.00	\$2,040.00	
26	Monthly Price Adjustment for HMA mixtures	Allowance	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	
27	Monthly Price Adjustment for Diesel	Allowance	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	
28	Monthly Price Adjustment for Gasoline	Allowance	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	
29	Monthly Price Adjustment for Portland Cement inc Concrete	Allowance	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	
30	Rock Excavation	15 CY	\$200.00	\$3,000.00	\$200.00	\$3,000.00	
Base Bid Total				\$137,960.00		\$189,650.00	