

Bid Tabulation Form
 2017-117 Public Works / Engineering Administration Building
 DPW/Engineering

Filed Sub-Bids due March 29, 2017 at 2:00 p.m.
 General Bids due on ~~April 5, 2017 at 2:00 p.m.~~
 General Bids due on April 7, 2017 at 10:00 a.m.

| Bid Item | Description | Quantity | Units | J.J. Cardosi, Inc. | | Construction Dynamics, Inc. | |
|----------|-------------------------------------|-----------|-------|--------------------|------------------------|-----------------------------|------------------------|
| | | | | Unit Price | Total | Unit Price | Total |
| A | New DPW/Engineering Bldg | lump sum | 1 | 1,900,000.00 | \$ 1,900,000.00 | 1,648,000.00 | \$ 1,648,000.00 |
| B | Renovations to Existing Bldg | lump sum | 1 | 300,000.00 | \$ 300,000.00 | 354,000.00 | \$ 354,000.00 |
| C | New Unheated Storage Bldg | lump sum | 1 | 1,062,000.00 | \$ 1,062,000.00 | 1,375,000.00 | \$ 1,375,000.00 |
| D | Hazardous Materials Testing/Removal | allowance | 1 | 10,000.00 | \$ 10,000.00 | 10,000.00 | \$ 10,000.00 |
| | | | | BASE TOTAL | \$ 3,272,000.00 | BASE TOTAL | \$ 3,387,000.00 |